

NKURENKURU TOWN COUNCIL

Tel: 066 258089/120/121 Fax: 066 258000/091 info@nkurenkurutc.com.na, P.O Box 6004, Nkurenkuru, Namibia

Project Title: Construction of Municipal Services (Roads, Sewer and Water reticulation) for Nkurenkuru extension 3: Phase 4.

STANDARD FORM

for

EXECUTIVE SUMMARY OF BID EVALUATION REPORT

[Issued in terms of section 7(1)(i) of the Public Procurement Act, 2015]

Nkurenkuru Town Council P.O. Box 6004 Nkurenkuru

Executive Summary of Bid Evaluation Report

1. Project Title: Construction of municipal Services (Roads, Sewer and Water reticulation) for Nkurenkuru Extension 3, Phase 4.

Reference number of procurement: No: W/ONB/NKU001/07/2023

- 2. **Scope of Contract**: Construction of municipal Services(Roads, Sewer and Water reticulation)for Nkurenkuru Extension 3, Phase 4
- 3. Procurement method used: Open National Bidding.
- 4. Date of Invitation of Bids: 28 July 2023
- 5. Closing date for submission of bids:08 September2023
- Date and place of opening of bids: 08 September2023 at 12H00 in the Council's Boardroom
- 7. Number of bids received by closing date: Nineteen
- 8. Responsiveness of bids: One (1)

No	Bidder' s Name	Pricing at Bid Opening N\$	Responsive or not responsive (Yes/ No)	Reasons why bid is not responsive	
1	Ashikuni Construction & Plumbing	N\$ 5,281,417.71	No	Contractor failed to score 80 point on the technical adequacy	
2	Penatu Trading cc	N\$ 5,278,247.18	No	A bidder failed to complete section viii Contract form	
3	Capital Technical Services JV Kores Construction cc	N\$ 4,118,128.02	No	The price schedule is below the 10% of the proposed budget of the project.	
4	Wecca Investment cc	N\$ 5,219,930.16	No	After recalculation the corrected bid amount was found to be below 10% the Engineer's cost estimate.	
5	Ekodi Investment cc	N\$ 5,271,940.00	No	A bidder failed to complete section viii Contract form	
6	Vero Group CC	N\$ 4,954,280.16	No	The price schedule is below the 10% of the proposed budget of the project.	
7	Betonstein Construction cc	N\$ 5,447,279.75	No	Financial status and attached Ayeshe letter not initialled.	

8	Canaan Road Construction cc	N\$ 5,561,601.52	No	A bidder failed to complete section viii Contract form and Valid Company Registration CertificateValid good standing certificate with Social Security Commission Original valid good standing tax certificate from the receiver of revenue not initialed.	
9	Pekwafo Trading JV Silikunga Investment cc	N\$ 5,283,856.93	No	A bidder failed to complete section viii Contract form	
10	Maperes Investments	N\$ 5,219,164.63	No	the bidder attached a forged fitness certificate for Nkurenkuru Town Council	
11	Twali Construction cc	N\$ 4,827,780.16	No	The price schedule is below the 10% of the proposed budged of the project.	
12	NGC Investment pty LTD	N\$ 5,219,502.58	No	Contractor failed to score 80 point on the technical adequacy	
	Mawila Technical Services	N\$ 5,230,518.21	yes	reconsecu aacquacy	
14	Sebke Civil Contractors cc	N\$ 4,337,35156	No	The price schedule is below the 10% of the proposed budget of the project.	
15	Zero Six Five Trading cc	N\$ 4,217,203,24	No	The price schedule is below the 10% of the proposed budget of the project.	
16	Brumar Construction cc	N\$ 4,590,793.79	No	The price schedule is below the 10% of the proposed budget of the project.	
17	James and Young trading Enterprises	N\$ 5,673,793.79	No	The price schedule is below the 10% of the proposed budget of the project.	
18	Quma Investments cc	N\$ 3,988,736.02	No	The price schedule is below the 10% of the proposed budget of the project.	
19	Bishop Lavis JV Epale Investments cc	N\$ 5,219,403.91	No	The bidder Attached the completion certificate of the company which are not part of the Joint venture written on the bid document. Did not initial on page 24,25,24.	

9. Price comparison for bids that are substantially responsive:

Name	A. Price at Bid Opening N\$	B. Bid Price after corrections	C. price after Adjustments N\$	D. Price after Margin of Preference [If applicable]	Rank
Mawila Technical Services cc	N\$ 5,230,518.21	N\$ 5,230,518.21	N\$ 5,230,518.21	N/A	1